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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WILMINGTON DMV ADDITIONAL QUEUING LANE

     CALL ORDER   : 003                     CONTRACT ID : T201259402.02                COUNTIES : NEW CASTLE

     LETTING DATE : 05/08/12                DISTRICT    : N1

     STATE/FEDERAL AID NO: T201259402       CONTRACT TIME :   11  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : T201259402.02

     PURPOSE OF THIS PROJECT IS TO CONSTRUCT DMV BYPASS LANE.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/29/12 to vendor ZACK EXCAVATING, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $        76,617.71     94.6948% 100.0000%

   1    ZACK EXCAVATING, INC., 2935 S. DUPONT BOULEVARD, SMYRNA , DE, 19977              $        80,910.13    100.0000% 105.6024%

   2    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DRIVE, NEWARK, DE, 19711                 $        93,294.00    115.3057% 121.7656%

   3    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $       116,747.63    144.2930% 152.3768%

   4    SAMS CONSTRUCTION, LLC, PO BOX 9827, WILMINGTON, DE, 19809                       $       140,449.13    173.5866% 183.3116%

                       SUPPI CONSTRUCTION .                                                                IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 201000                          LUMP |    2000.00000        2000.00|     500.00000         500.00|     100.00000         100.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 305.140  CY   |      19.57099        5971.89|      20.00000        6102.80|      40.00000       12205.60

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209001                   3.200  CY   |      32.03202         102.50|      28.00000          89.60|      15.00000          48.00

  BORROW, TYPE A                          |                             |                             |

0040 302007                  80.800  CY   |      69.48550        5614.43|      38.00000        3070.40|      50.00000        4040.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0050 401810                  56.880  TON  |      69.00000        3924.72|     100.00000        5688.00|     100.00000        5688.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22                                |                             |                             |

0060 401819                 113.950  TON  |      52.36498        5966.99|     100.00000       11395.00|      95.00000       10825.25

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |

0070 401827                 115.740  TON  |      66.99458        7753.95|     104.00000       12036.96|     120.00000       13888.80

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (NON- CARBONATE STONE)         |                             |                             |

0080 701010                 305.900  LF   |      22.30366        6822.69|      28.50000        8718.15|      30.00000        9177.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0090 708060                   2.000  EACH |     194.47146         388.94|    1000.00000        2000.00|     275.00000         550.00

  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WILMINGTON DMV ADDITIONAL QUEUING LANE

     CALL ORDER   : 003                     CONTRACT ID : T201259402.02                COUNTIES : NEW CASTLE

     LETTING DATE : 05/08/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 710001                   2.000  EACH |     890.93793        1781.88|    1000.00000        2000.00|     500.00000        1000.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0110 732002                 307.420  SY   |       5.47204        1682.21|       2.00000         614.84|       6.00000        1844.52

  TOPSOIL, 6" DEPTH                       |                             |                             |

0120 734013                 307.420  SY   |       1.18774         365.14|       0.10000          30.74|       1.00000         307.42

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0130 743005                  20.000  EADY |      86.14344        1722.87|      85.00000        1700.00|      30.00000         600.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0140 743006                 200.000  EADY |       0.43139          86.28|       0.50000         100.00|       0.30000          60.00

  PLASTIC DRUMS                           |                             |                             |

0150 743023                 160.000  LFDY |       5.59063         894.50|       1.00000         160.00|       2.00000         320.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0160 743024                  64.000  EADY |       6.06000         387.84|       3.50000         224.00|       2.00000         128.00

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

0180 748530                 759.390  SF   |       3.42935        2604.21|       3.19000        2422.45|       3.00000        2278.17

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0190 748546                 164.500  SF   |      13.75805        2263.20|      12.25000        2015.13|      12.30000        2023.35

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, SYMBOL/LEGEND        |                             |                             |

0200 748548                2253.670  LF   |       2.00000        4507.34|       1.28000        2884.70|       1.15000        2591.72

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0210 749687                  55.000  EACH |      66.48522        3656.69|      40.00000        2200.00|      75.00000        4125.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0220 749690                  39.710  SF   |      14.68867         583.29|       5.00000         198.55|      12.00000         476.52

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0230 758000                  21.330  SY   |      25.78076         549.90|      25.00000         533.25|      30.00000         639.90

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0240 760000                1369.330  SYIN |       4.45985        6107.01|       2.95000        4039.52|       5.00000        6846.65

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0250 762001                 343.020  LF   |       1.85622         636.72|       2.00000         686.04|       3.00000        1029.06

  SAW CUTTING, HOT MIX                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WILMINGTON DMV ADDITIONAL QUEUING LANE

     CALL ORDER   : 003                     CONTRACT ID : T201259402.02                COUNTIES : NEW CASTLE

     LETTING DATE : 05/08/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 763000                          LUMP |    3482.62350        3482.62|    3000.00000        3000.00|    6501.04000        6501.04

  INITIAL EXPENSE                         |                             |                             |

0270 743000                          LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0280 763501                          LUMP |    3482.62350        3482.62|    2500.00000        2500.00|    2000.00000        2000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0290 763573                          LUMP |    1277.28000        1277.28|    4000.00000        4000.00|    2000.00000        2000.00

  SIGN                                    |                             |                             |

     SECTION TOTALS                       |           $        76,617.71|           $        80,910.13|           $        93,294.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $        76,617.71|           $        80,910.13|           $        93,294.00

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/12

                                                                                                                   PAGE : 003 -4

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WILMINGTON DMV ADDITIONAL QUEUING LANE

     CALL ORDER   : 003                     CONTRACT ID : T201259402.02                COUNTIES : NEW CASTLE

     LETTING DATE : 05/08/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |DIAMOND MATERIALS LLC        |SAM'S CONSTRUCTION LLC       |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 201000                          LUMP |    1500.00000        1500.00|    5000.00000        5000.00|

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 305.140  CY   |      28.60000        8727.00|      25.00000        7628.50|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209001                   3.200  CY   |      69.00000         220.80|      25.00000          80.00|

  BORROW, TYPE A                          |                             |                             |

0040 302007                  80.800  CY   |      54.00000        4363.20|      45.00000        3636.00|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0050 401810                  56.880  TON  |      92.00000        5232.96|     150.00000        8532.00|

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22                                |                             |                             |

0060 401819                 113.950  TON  |      85.00000        9685.75|     150.00000       17092.50|

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |

0070 401827                 115.740  TON  |      98.00000       11342.52|     150.00000       17361.00|

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (NON- CARBONATE STONE)         |                             |                             |

0080 701010                 305.900  LF   |      33.00000       10094.70|      22.00000        6729.80|

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0090 708060                   2.000  EACH |     240.00000         480.00|    2000.00000        4000.00|

  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |

0100 710001                   2.000  EACH |    1300.00000        2600.00|     500.00000        1000.00|

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0110 732002                 307.420  SY   |      17.30000        5318.37|      12.00000        3689.04|

  TOPSOIL, 6" DEPTH                       |                             |                             |

0120 734013                 307.420  SY   |       2.20000         676.32|       0.85000         261.31|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0130 743005                  20.000  EADY |      42.00000         840.00|     150.00000        3000.00|

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0140 743006                 200.000  EADY |       0.35000          70.00|       0.35000          70.00|

  PLASTIC DRUMS                           |                             |                             |

0150 743023                 160.000  LFDY |       5.50000         880.00|       5.00000         800.00|

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0160 743024                  64.000  EADY |       5.50000         352.00|       3.50000         224.00|

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WILMINGTON DMV ADDITIONAL QUEUING LANE

     CALL ORDER   : 003                     CONTRACT ID : T201259402.02                COUNTIES : NEW CASTLE

     LETTING DATE : 05/08/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |DIAMOND MATERIALS LLC        |SAM'S CONSTRUCTION LLC       |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 748530                 759.390  SF   |       3.10000        2354.11|       3.00000        2278.17|

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0190 748546                 164.500  SF   |      27.00000        4441.50|      26.00000        4277.00|

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, SYMBOL/LEGEND        |                             |                             |

0200 748548                2253.670  LF   |       1.70000        3831.24|       3.00000        6761.01|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0210 749687                  55.000  EACH |     132.00000        7260.00|     250.00000       13750.00|

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0220 749690                  39.710  SF   |      14.30000         567.85|     250.00000        9927.50|

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0230 758000                  21.330  SY   |      22.00000         469.26|      20.00000         426.60|

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0240 760000                1369.330  SYIN |       5.60000        7668.25|       2.00000        2738.66|

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0250 762001                 343.020  LF   |       2.25000         771.80|       2.00000         686.04|

  SAW CUTTING, HOT MIX                    |                             |                             |

0260 763000                          LUMP |    6200.00000        6200.00|    5000.00000        5000.00|

  INITIAL EXPENSE                         |                             |                             |

0270 743000                          LUMP |    8000.00000        8000.00|    4000.00000        4000.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0280 763501                          LUMP |    3000.00000        3000.00|    3500.00000        3500.00|

  CONSTRUCTION ENGINEERING                |                             |                             |

0290 763573                          LUMP |    9800.00000        9800.00|    8000.00000        8000.00|

  SIGN                                    |                             |                             |

     SECTION TOTALS                       |           $       116,747.63|           $       140,449.13|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       116,747.63|           $       140,449.13|           $

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


